

## **APPENDICES**

APPENDIX A: 5G MALAYSIA DEMONSTRATION PROJECT APPLICATION FORM

APPENDIX B: 5G MALAYSIA DEMONSTRATION PROJECT PROGRESS REPORT OUTLINE

APPENDIX C: 5G MALAYSIA DEMONSTRATION PROJECT FINAL WRITTEN REPORT OUTLINE

### **APPENDIX A**



# 5G MALAYSIA DEMONSTRATION PROJECT APPLICATION FORM

Malaysian Communications and Multimedia Commission (MCMC)

MCMC Tower 1, Jalan IMPACT, Cyber 6 63000 Cyberjaya Selangor Darul Ehsan Tel: +603 86888000 Fax: +60383188181 Website: www.mcmc.gov.my

© 2019 MCMC. All rights reserved

A. Contact Details	
Name of Lead Agency/Entity	
Name of applicant (authorised by Agency/ Entity)	
Overview of Company	(Additional information may be provided as supporting documents)
Email address	
Phone number	
Mailing address	
Name of Ecosystem Partner Agencies / Entities	1. 2. 3.
Project Management Team Structure including roles, functions and responsibilities	Please state the name, designation, contact number and email address for each team members.  (Additional information may be provided as supporting
	documents)
B. Project Summary & Details	
Executive Summary	Describe the use case and how the Proposal is able to achieve the desired outcome of the Demonstration Project.
Project Objectives	<ul> <li>State the objectives of the proposed Demonstration Project.</li> <li>Define the Problem Statement.</li> <li>What Problem(s) will it solve?</li> <li>What is the impact?</li> <li>Key Outcomes to be achieved?</li> </ul>
Project Description	Describe on the Use Cases and its Application
5G Trial Network Deployment, Technical, Functional Features & Capabilities	Describe the relevant deployment details (For example: network architecture, MEC, RAN deployment, frequencies and bandwidth, massive MIMO) and the key technical functional features & capabilities.

Technology Innovation, Research & Development and Training Requirements	Explain the key innovations of the proposal or solution of the Demonstration Project. Compare this Project with similar projects attempted elsewhere or currently in the market. Highlight and explain any innovative use of 5G technology in this Project.						
C. Project Deliverables and O	utcomes						
Project Schedule	Proposed date of commencement: Duration: (working days) Expected date of completion:						
Key Deliverables	Provide a schedule of the key dates for the major project milestones and deliverables in Demonstration Project						
	Start Date Duration End Date Milestone/Deliverable						
Qualitative & Quantitative Indicators Outcome (Desired/Target)	Describe the desired qualitative and quantitative outcomes of the Demonstration Project.						
Assumptions/ Restrictions/ Conditions	State any assumptions used to qualify the proposed deliverables and outcomes outlined above. Also include any conditions needed in order to ensure the success of the Project.						
New Capabilities/ Competencies Developed	Describe new capabilities/ competencies that will be developed by the Participants in the course of pursuing the Demonstration Project.  Also state the Patents or Intellectual Property that would be generated for this Project.						
Impact and contribution to Industry and Society	Describe how the project will impact and contribute to the Industry, society and Country.						
Cost	Provide costs including breakdown for each component of the DP.						
Potential Adopters/ Target Market.	Provide information of the target market and potential adopters for the proposed use case(s)						
Required Policy changes for the rollout of the service (if any)	Indicate any policy changes that may be required						

#### **APPENDIX B**



# 5G MALAYSIA DEMONSTRATION PROJECT PROGRESS REPORT OUTLINE

Malaysian Communications and Multimedia Commission (MCMC)

MCMC Tower 1, Jalan IMPACT, Cyber 6 63000 Cyberjaya Selangor Darul Ehsan Tel: +603 86888000 Fax: +60383188181 Website: www.mcmc.gov.my

© 2019 MCMC. All rights reserved

### A) Outline for 5G Demonstration Project progress report

No.	Outline for Progress Report
1	Name of Lead Agency/Entity , Ecosystem partners & contact information
2	Brief description of the service or solution.
3	Progress update based on key deliverables with project milestones. (please refer to detailed project milestones & status template)
4	Key performance indicators (KPIs).
5	Statistical information.
6	Key issues arising
7	Actions or steps taken to address the key issues.
8	Any other information that may support the report.

<sup>\*</sup>Participant shall prepare presentation slides and present the progress reports to MCMC whenever required.

B) Detailed Project Milestones and Status template

D)	Detailed Project Willeston	Detailed Project Wilestones and Status template									
	Key Deliverables	2019							2020		
		JUN	JUL	AUG	SEP	ост	NOV	DEC	JAN	FEB	MAR
											·



#### **APPENDIX C**



# 5G MALAYSIA DEMONSTRATION PROJECT FINAL WRITTEN REPORT OUTLINE

Malaysian Communications and Multimedia Commission (MCMC)

MCMC Tower 1, Jalan IMPACT, Cyber 6 63000 Cyberjaya Selangor Darul Ehsan Tel: +603 86888000 Fax: +60383188181 Website: www.mcmc.gov.my

© 2019 MCMC. All rights reserved

### A) Outline for DP Final Written Report

No.	Outline for Final Written Report
1	Name of Lead Agency/Entity , Ecosystem partners & contact information
2	Objective of the DP
3	Brief summary of the service or solution.
4	Scope of the DP including roles & responsibilities of each partners/stakeholders, use cases, duration, specific key deliverables with project milestones.
5	Describe how the service or the solution works including technical architecture and detailing the specific technology, level of assurance and privacy and data protection measures.
6	Potential benefits of the proposed service or solution.
7	Business model for the service or solution to be offered on wider scale.
8	Costs including breakdown for each component of the DP.
9	Key outcomes and findings of the DP.
10	Key performance indicators against agreed measures for the success or failure of the DP.
11	Statistical information.
12	A full account of all incident reports and resolution.
13	Feedback from various stakeholders.
14	Lessons learned, challenges and limitations.
15	Required policy changes for the rollout of the service (if any).
16	Other recommendations to facilitate rollout of the service.
17	Any other information that may support the report ie. Pictures, video.
18	Potential Adopters/ Target Market.
19	To assess and determine risk and propose recommendations.

<sup>\*</sup>Participant shall prepare presentation slides and present the final report to MCMC whenever required.